

DETAILED BREAKDOWN OF ITEMS

Project Name
Project Address
Scope:

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
000001			DIVISION 01-GENERAL REQUIREMENTS													
1			Permits	1	0%	1	LS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
2			Supervision and Coordination	1	0%	1	LS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
3			Submittals and Shop drawings	1	0%	1	LS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
4			Final Cleaning	1	0%	1	LS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
5			Mobilization Costs	1	0%	1	LS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
6			Temporary Control & Facilities	1	0%	1	LS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
7			Scaffolding	1	0%	1	LS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
			SUBTOTAL													\$ -
000002			DIVISION 02- EXISTING CONDITION													
			DEMOLITION													
8			Extract Existing (6" Tip, 8" Butt X 30'-0" Long) Pile Via Vibratory Clamp	18	0%	18	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ -
000003			DIVISION 03- CONCRETE													
			CONCRETE PILE CAP													
9			2PA: (5'-6"W X 2'-6"L X 2'-0"H) Concrete Pile Cap (3 EA)	3.1	10%	3.4	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
10			Reinforcement: (5) #6 Bars Top & Bottom	428	5%	449	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
11			(8) #6 Bars Top & Bottom Formwork	96	10%	106	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
12			3PA: (23.25F X 2'-0"H) Concrete Pile Cap (4 EA)	6.9	10%	7.6	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
13			Reinforcement: (5) #6 Bars Bottom Three Ways	315	5%	331	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
14			Formwork	180	10%	198	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
15			4PA: (5'-6"W X 5'-6"L X 2'-3"H) Concrete Pile Cap (6 EA)	15.1	10%	16.6	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
16			Reinforcement: (8) #6 Bars Bottom Both Ways	792	5%	832	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
17			Formwork	297	10%	327	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
18			5PA: (6'-9"W X 6'-9"L X 2'-3"H) Concrete Pile Cap (1 EA)	3.8	10%	4.2	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
19			Reinforcement: (8) #6 Bars Bottom Both Ways	162	5%	170	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
20			Formwork	50	10%	54	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
21			6PA: (8'-6"W X 5'-6"L X 2'-3"H) Concrete Pile Cap (1 EA)	3.9	10%	4.3	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
22			Reinforcement: (12) #6 Bars Bottom	278	5%	291	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
23			(14) #6 Bars Bottom Formwork	63	10%	69	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
24			7PA: (11'-6"W X 5'-2"L X 2'-3"H) Concrete Pile Cap (3 EA)	14.9	10%	16.3	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
25			Reinforcement: (24) #6 Bars Bottom	1283	5%	1347	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
26			(14) #6 Bars Bottom Formwork	225	10%	247	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
27			7PB: (11'-6"W X 5'-2"L X 2'-3"H) Concrete Pile Cap (1 EA)	5.0	10%	5.4	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
28			Reinforcement: (24) #6 Bars Top & Bottom	855	5%	898	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
29			(14) #6 Bars Top & Bottom Formwork	75	10%	82	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
30			10PA: (11'-6"W X 7'-9"L X 2'-9"H) Concrete Pile Cap (1 EA)	9.1	10%	10.0	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
31			Reinforcement: (16) #8 Bars Bottom	669	5%	702	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
32			(11) #8 Bars Bottom Formwork	106	10%	116	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
33			12PA: (12'-2"W X 12'-2"L X 2'-0"H) Concrete Pile Cap (1 EA)	11.0	10%	12.1	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
34			Reinforcement: (18) #6 Bars Top & Bottom	694	5%	728	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
35			(20) #6 Bars Top & Bottom Formwork	97	10%	107	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			CONCRETE PAD FOOTING													
36			F1: (4'-0"W X 4'-0"L X 1'-4"H) Concrete Pad Footing (4 EA)	3.2	10%	3.5	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
37			Reinforcement: (5) #6 Bars Top & Bottom Each Way	334	5%	350	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
38			Formwork	85	10%	94	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
39			(1'-4"W X 1'-4"L X 1'-0"H) Concrete Pedestal (4 EA)	0.3	10%	0.3	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
40			Reinforcement: (8) #5 Bar Vertical (2'-6"Long)	96	5%	101	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
41			#3 Bar Ties @ 8" O.C. (4'-4"Long) Formwork	21	10%	23	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			CONCRETE WALLS													
42			6" Thick Concrete Wall (5'-4"High)	7.3	10%	8.0	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
43			Reinforcement: #5 Bar Vertical @ 12" Each Face (6'-4"Long)	2854	5%	2997	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
44			#4 Bar Horizontal @ 12" Each Face Formwork	785	10%	864	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
45			8" Thick Concrete Wall (3'-6"High)	2.1	10%	2.3	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
46			Reinforcement: #4 Bar Horizontal @ 12" O.C.	290	5%	304	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
47			(2) #4 Vertical Bars @ 12" O.C. (7'-2"High) Formwork	175	10%	193	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			BEAMS													
48			(1'-10"W X 4 1/2"H) Concrete Beams	0.9	10%	1.0	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
49			Reinforcement: (4) #6 Bars Continuous	206	5%	216	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
50			Formwork	90	10%	99	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
51			(1'-6"W X 4 1/2"H) Concrete Beams	1.8	10%	2.0	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
52			Reinforcement: (3) #6 Bars Continuous	371	5%	389	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
53			Formwork	190	10%	208	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
54			(1'-2"W X 4 1/2"H) Concrete Beams	0.3	10%	0.3	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
55			Reinforcement: (3) #6 Bars Continuous	75	5%	78	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
56			Formwork	33	10%	36	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
57			(1'-0"W X 4 1/2"H) Concrete Beams	0.3	10%	0.4	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
58			Reinforcement: (2) #6 Bars Continuous	68	5%	71	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
59			Formwork	41	10%	45	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
60			5B-1: (3'-0"W X 2'-0"H) Concrete Beams	4.6	10%	5.1	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Project Name
Project Address
Scope:

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
61			Reinforcement: (6) #6 Bars Continuous Top & Bottom #3 Bar Stirrups @ 9" O.C.	475	5%	499	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
62			Formwork	145	10%	159	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
63			SB-2: (3'-2"W X 2'-6"H) Concrete Beams	7.8	10%	8.6	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
64			Reinforcement: (5) #9 Bars Continuous Top (5) #6 Bars Continuous Bottom #3 Bar Stirrups @ 12" O.C.	768	5%	806	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
65			Formwork	218	10%	240	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
66			SB-3: (2'-6"W X 3'-6"H) Concrete Beams	10.2	10%	11.2	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
67			Reinforcement: (8) #11 Bars Continuous Top (5) #9 Bars Continuous Bottom #4 Bar Stirrups @ 12" O.C.	2129	5%	2235	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
68			Formwork	300	10%	329	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			GRADE BEAMS					0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
69			(2'-0"W X 1'-4"H) Concrete Grade Beams	33.8	10%	37.2	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
70			Reinforcement: (4) #6 Bars Continuous Top & Bottom #3 Bar Stirrups @ 12" O.C. (6'-8"Long)	4974	5%	5223	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
71			Formwork	1603	10%	1763	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
72			(1'-6"W X 0'-8"H) Concrete Grade Beams	0.4	10%	0.5	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
73			Reinforcement: (3) #6 Bars Continuous #4 Bar Stirrups @ 12" O.C. (4'-0"Long)	80	5%	84	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
74			Formwork	32	10%	35	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			CURBS					0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
75			(0'-6"W X 1'-4"H) Concrete Curb	2.3	10%	2.5	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
76			Reinforcement: (3) #4 Horizontal Bars #5 Bar @ 12" O.C. (2'-4"Long)	412	5%	433	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
77			EPS-12 Geofoam	3	10%	3	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
78			Formwork	295	10%	324	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
79			(1'-0"W X 1'-2"H) Concrete Curb	0.5	10%	0.5	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
80			Reinforcement: (3) #4 Horizontal Bars #5 Bar @ 12" O.C. (2'-4"Long) (8) #5 Bars Continuous	145	5%	153	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
81			Formwork	38	10%	42	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SLAB					0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
82			7" Thick Concrete Slab (7099 SF)	153.4	10%	168.7	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
83			Reinforcement: #5 Bars @ 12" O.C. Each Way #5 Bars @ 12" Bottom Each Way #5 Bar Continuous #4 Bar @ 24" O.C. (2'-0"Long)	1198	5%	1258	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
84			Opaque 15 MIL Polyethylene Vapor Barrier	7099	10%	7809	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
85			3" Thick Rigid Insulation	152	10%	167	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
86			4 3/4" Thick Concrete Slab (6695 SF)	99.2	10%	109.1	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
87			6x6-W2.1XW2.1 WWF	6695	10%	7365	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
88			Reinforcement: #4 Deformed Bar Anchors @ 9" O.C. (6'-8"Long)	244	5%	256	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
89			Formwork	6695	10%	7365	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
90			4 3/4" Thick Concrete Slab (6895 SF)	102.1	10%	112.4	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
91			6x6-W2.1XW2.1 WWF	6895	10%	7585	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
92			Reinforcement: #4 Deformed Bar Anchors @ 9" O.C. (6'-8"Long) #5 Deformed Bar Anchors @ 8" O.C. (10'-0"Long)	2249	5%	2361	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
93			Formwork	6895	10%	7585	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
94			4 3/4" Thick Concrete Slab (239 SF)	3.5	10%	3.9	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
95			6x6-W2.1XW2.1 WWF	239	10%	263	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
96			Reinforcement: #4 Deformed Bar Anchors @ 9" O.C. (6'-8"Long)	208	5%	218	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
97			Formwork	239	10%	263	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUMP PIT					0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
98			12" Thick Sump Pit Slab (11 SF)	0.4	10%	0.5	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
99			Reinforcement: (5) #6 Bars Top & Bottom Each Way (8) #6 Bars Continuous (2) #4 Bars @ 12" O.C. (9'-0"Long)	316	5%	332	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
100			Shoring	84	10%	92	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ -
		000004	DIVISION 04-MASONRY													
			CMU MASONRY													
101			8" CMU Wall (11'-4"High)	459	10%	505	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
102			DUR-O-WALL Horizontal Wall Reinforcement @ 16" O.C.	345	5%	362	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
103			Reinforcement: #5 Vertical Bar @ 32" O.C. #5 Dowel Bar @ 32" O.C. (5'-0"Long)	259	5%	272	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
104			Grout For CMU	1.6	10%	1.7	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
105			16" U-Block CMU Bond Beam	41	5%	43	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
106			Reinforcement: (2) #6 Bars Horizontal Continuous	85	5%	89	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
107			Grout For CMU	1.0	10%	1.1	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
108			8" U-Block CMU Bond Beam	41	5%	43	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
109			Reinforcement: (2) #6 Bars Horizontal Continuous	85	5%	89	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
110			Grout For CMU	0.4	10%	0.4	CY	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ -
		000005	DIVISION 05- METALS													
			STEEL BEAMS													
			W - BEAM													
111			W 8x10 Steel Beam (378 LF)	3780	5%	3969	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
112			W 8x13 Steel Beam (65 LF)	845	5%	897	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
113			W 8x18 Steel Beam (275 LF)	4950	5%	5198	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
114			W 8x21 Steel Beam (20 LF)	420	5%	441	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
115			W 10x17 Steel Beam (174 LF)	2958	5%	3106	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
116			W 10x22 Steel Beam (176 LF)	3872	5%	4066	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
117			W 10x26 Steel Beam (90 LF)	2340	5%	2457	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
118			W 10x33 Steel Beam (57 LF)	1881	5%	1975	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS																
bE blaze Estimating			Project Name Project Address Scope:													
S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
119			W 12x19 Steel Beam (68 LF)	1292	5%	1357	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
120			W 12x26 Steel Beam (50 LF)	1300	5%	1365	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
121			W 12x30 Steel Beam (71 LF)	630	5%	662	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
122			W 14x22 Steel Beam (79 LF)	1738	5%	1825	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
123			W 14x26 Steel Beam (37 LF)	962	5%	1010	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
124			W 14x30 Steel Beam (56 LF)	1680	5%	1764	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
125			W 14x34 Steel Beam (32 LF)	1088	5%	1142	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
126			W 14x61 Steel Beam (32 LF)	1952	5%	2050	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
127			W 16x26 Steel Beam (58 LF)	1508	5%	1583	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
128			W 16x31 Steel Beam (72 LF)	22351	5%	23469	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
129			W 16x36 Steel Beam (22 LF)	792	5%	832	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
130			W 16x45 Steel Beam (31 LF)	1395	5%	1465	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
131			W 16x67 Steel Beam (32 LF)	2144	5%	2251	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
132			W 18x18 Steel Beam (37 LF)	666	5%	699	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
133			W 18x35 Steel Beam (959 LF)	33565	5%	35243	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
134			W 18x46 Steel Beam (45 LF)	2070	5%	2174	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
135			W 18x60 Steel Beam (30 LF)	1800	5%	1890	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
136			W 21x44 Steel Beam (79 LF)	3476	5%	3650	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
137			W 21x50 Steel Beam (67 LF)	3350	5%	3518	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
138			W 21x68 Steel Beam (35 LF)	2380	5%	2499	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
139			W 24x55 Steel Beam (58 LF)	3190	5%	3350	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
140			W 24x68 Steel Beam (98 LF)	6664	5%	6997	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
141			W 27x84 Steel Beam (121 LF)	10164	5%	10672	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
142			W 30x90 Steel Beam (56 LF)	5040	5%	5292	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
143			WT 4x49 Steel Beam	147	5%	154	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
144			HSS BEAM													
144			HSS 8x6x5/16 Steel Beam (24 LF)	662	5%	695	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
145			HSS 10x4x3/8 Steel Beam (9 LF)	293	5%	308	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
146			HSS 18x6x1/2 Steel Beam (62 LF)	4716	5%	4952	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
147			HSS 10x6x5/16 Steel Beam (85 LF)	2706	5%	2842	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
148			HSS 16x4x5/16 Steel Beam (87 LF)	3510	5%	3686	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
149			C - BEAM													
149			C 6x8.2 Steel Beam (222 LF)	1820	5%	1911	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			STEEL COLUMN													
			W - COLUMN													
150			W 10x33 (45'-3"H) Steel Column (9 EA)	13439	5%	14111	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
151			W 10x33 (45'-0"H) Steel Column (2 EA)	2970	5%	3119	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
152			W 10x68 (29'-0"H) Steel Column (1 EA)	1972	5%	2071	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
153			W 10x33 (14'-10"H) Steel Column (1 EA)	489	5%	514	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
154			W 10x49 (29'-0"H) Steel Column (1 EA)	1421	5%	1492	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
155			W 10x33 (14'-10"H) Steel Column (1 EA)	489	5%	514	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
156			W 10x77 (29'-0"H) Steel Column (2 EA)	4466	5%	4689	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
157			W 10x33 (14'-10"H) Steel Column (2 EA)	979	5%	1028	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
158			W 10x54 (29'-0"H) Steel Column (3 EA)	4698	5%	4933	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
159			W 10x33 (14'-9") Steel Column (3 EA)	1460	5%	1533	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
160			W 10x33 (52'-2"H) Steel Column (4 EA)	6885	5%	7229	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
161			W 10x33 (29'-0") Steel Column (2 EA)	1914	5%	2010	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
162			PIPE - COLUMN													
162			Pipe 3 STD (3'-4"H) Steel Column (17 EA)	17	0%	17	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
163			HSS BRACING													
163			HSS 5x5x1/4 Bracing	5325	5%	5591	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			STEEL JOISTS													
			STEEL JOISTS													
164			22K5 Steel Joists	279	5%	293	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
165			24K5 Steel Joists	273	5%	286	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
166			12K1 Steel Joists	66	5%	69	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
167			CFM TRUSSES													
167			CFM Roof Trusses @ 36" O.C (572 SF)	190	5%	200	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			METAL DECK													
168			1.5 VL20 Galv. Composite Metal Deck	19275	10%	21202	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			STAIRS													
			STAIRS #1													
169			3'-10" Wide Metal Stairs Assembly 12" Wide Metal Pan Treads (68 EA) 7"H Steel Plate Riser (72 EA) 12" Wide C-Channel Stringer (148 LF)	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			STAIRS #2													
170			3'-10" Wide Metal Stairs Assembly 12" Wide Metal Pan Treads (68 EA) 7"H Steel Plate Riser (72 EA) 12" Wide C-Channel Stringer (96 LF)	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			STEEL PLATES													
171			4 3/4" x 12" Bent Plate 5/16"	3726	5%	3912	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
172			4 3/4" x 12" Bent Plate 3/8"	5978	5%	6277	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
173			4 3/4" x 16" Bent Plate 5/16"	985	5%	1034	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
174			4 3/4" x 16" Bent Plate 3/8"	1747	5%	1835	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
175			4 3/4" x 6" Bent Plate 1/4"	1690	5%	1774	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
176			4 3/4" x 5" Bent Plate 3/8"	125	5%	132	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
177			4 3/4" x 18" x 4 3/4" Bent Plate 3/8"	2417	5%	2538	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
178			4 3/4" x 16" x 4 3/4" Bent Plate 3/8"	494	5%	519	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
179			4 3/4" x 12" x 4 3/4" Bent Plate 3/8"	330	5%	346	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
180			4 3/4" x 22" x 4 3/4" Bent Plate 3/8"	1927	5%	2024	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
181			7" x 18" x 4 3/4" Bent Plate 3/8"	1592	5%	1672	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			CONT. PLATES													
182			1/2" x 22" Cont. Plate	824	5%	866	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
183			1/2" x 10" Cont. Plate	372	5%	390	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			STIFFNER PLATE													
184			3/8" Thick Stiff. Plate (1.06 SF)	81	5%	85	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
185			3/8" Thick Stiff. Plate (0.675F)	144	5%	151	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
186			1/2" Stiff Plate (4"x17")	162	5%	170	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			GUSSET PLATE													
187			5/8" Thick Gusset Plate (2.43 SF)	558	5%	586	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
188			5/8" Thick Gusset Plate (0.9 SF)	689	5%	723	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SHIM PLATE													
189			1/2"x4"x4" Galv Shim Plate	482	5%	506	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
190			1/2"x3"x6" Galv Shim Plate	46	5%	48	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			BASE PLATE													
191			19" x 18" x 2" Base Plate (6 EA)	1160	5%	1218	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
192			12" x 10" x 3/4" Base Plate (2 EA)	51	5%	53	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
193			12" x 12" x 1 1/4" Base Plate (1 EA)	51	5%	54	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
194			16" x 19" x 1 1/4" Base Plate (14 EA)	1500	5%	1575	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
195			10" x 6" x 5/8" Base Plate (1 EA)	11	5%	11	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS										Project Name		Project Address		Scope:		
S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
CONNECTIONS																
STEEL ANGLES																
196			1.5 x 5 x 3/8	5338	5%	5605	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
197			1.8 x 6 x 1/2	787	5%	826	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
198			1.5 x 3 x 1/4	1074	5%	1128	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
199			1.3 x 3 x 1/4	653	5%	685	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
200			1.6 x 3 1/2 x 5/16	330	5%	347	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
201			1.3 x 3 x 5/16 (2'L)	126	5%	132	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
202			1.2 1/2 x 2 1/2 x 5/16 (8'L)	85	5%	89	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
203			1.3 x 3 x 1/4	337	5%	353	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
204			1.3 x 3 x 16GA Angle	48	5%	50	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
BOLTS																
205			3/4" Dia A-490 Bolt	239	0%	239	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
206			3/4" Dia Threaded Rod (19'-6"L)	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
207			1 1/4" Dia Anchor Bolts	115	0%	115	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
MISC.																
208			(2'-10" X 14'-4") Flat Solid Deck Canopy W/ Hanger Rods	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
209			(5'-0" X 26'-0") Solid Deck Aluminum Cantilever Canopy	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
SUBTOTAL															\$ -	
000006 DIVISION 06- WOOD, PLASTIC & COMPOSITES																
TIMBER PILES																
210			ASTM D25 Treated Timber Piles	33	0%	33	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
211			ASTM D25 Treated Timber Exploratory Piles	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
212			ASTM D25 Treated Timber Tension Pile	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
FINISH CARPENTRY																
213			(2'-0" Deep X 2'-10" High) Base Cabinet	128	5%	134	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
214			(2'-0" Deep X 2'-0" High) Wall Cabinet	28	5%	29	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
215			(1'-0" Deep X 3'-2" High) Wall Cabinet	83	5%	87	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
216			(1'-0" Deep X 4'-2" High) Wall Cabinet	2	5%	2	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
217			(2'-0" Deep X 5'-0" High) Wall Cabinet	5	5%	5	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
218			2'-0" Deep X 9'-0" High) Pantry Cabinet	3	5%	3	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
219			2'-0" Deep X 9'-0" High) Cabinet	3	5%	3	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
220			(1'-0" Deep X 5'-2" High) Mail Slot Cabinet	5	5%	5	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
SUBTOTAL															\$ -	
000007 DIVISION 07-THERMAL & MOISTURE PROTECTION																
INSULATION																
221			ROOF INSULATION: 2" Rigid Insulation	12834	10%	14117	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
ROOFING																
FLAT ROOFING:																
222			SBS Modified Bitumen Roofing	5719	10%	6291	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
223			(2) Ply Modified Bitumen Roof Membrane	1236	10%	1360	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
224			1/2" Cover Board	6370	10%	7007	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
225			5/8" Cover Board	585	10%	644	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
PITCH ROOFING:																
226			Metal Standing Seam Roof System	698	10%	768	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
227			Underlayment	698	10%	768	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
228			1/2" Cover Board	698	10%	768	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
FLASHING & TRIMS:																
229			2 Piece Removeable Metal Counter Flashing	485	5%	509	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
230			1'-3 1/4" Flexible Membrane Below Cap	293	5%	307	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
231			Membrane Flashing @ Curb	85	5%	89	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
232			Ridge Cap	25	5%	26	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
233			Fiber Cant Strip	102	5%	107	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
234			Cast Stone Coping	361	5%	379	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
ROOF ACCESSORIES:																
235			Gutter	50	5%	53	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
236			Downspout	18	5%	19	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
237			(8" x 12") Scuppers	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
238			36" Tall Structural Racks For Mechanical Units	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
239			(2) 2x6 Treated Wood Blocking	125	5%	131	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
240			6" Tall Misc. Steel Curb (6'-0" X 14'-6")	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
241			2x6 Treated Wood Curb (8'-6" X 14'-6")	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
242			2x6 Wood Blocking	33	5%	35	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
243			2'-6" Wide Walk Way Pad	626	5%	657	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
SUBTOTAL															\$ -	
000008 DIVISION 09- OPENINGS																
DOORS																
244			(2'-6" x 7'-0" x 1 3/4") Swing Single Flush Panel Door W/ Hollow Metal Frame	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
245			(3'-0" x 6'-8" x 1 3/4") Galv. Hollow Metal Door W/ Hollow Metal Frame	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
246			(3'-0" x 7'-0" x 1 3/4") Single Leaf Swing Flush Panel Door W/ Hollow Metal Frame	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
247			(3'-0" x 7'-0" x 1 3/4") Fiberglass Door W/ Galv- Hollow Metal Frame	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
248			(3'-0" x 7'-0" x 1 3/4") Galv. Hollow Metal Door W/ Hollow Metal Frame	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
249			(3'-0" x 7'-0" x 1 3/4") Single Leaf Swing Door W/Full Glass Light Door W/ Hollow Metal	11	0%	11	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
250			(3'-0" x 7'-0" x 1 3/4") Single Leaf Swing Flush Panel Door W/ Hollow Metal Frame	17	0%	17	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
251			(3'-0" x 7'-0" x 1 3/4") Solid Core Wood Door W/ Hollow Metal Frame	6	0%	6	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
252			(3'-0" x 7'-0" x 1 3/4") Swing Single Flush Panel Door W/ Hollow Metal Frame	31	0%	31	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
253			(3'-0" x 7'-0" x 1 1/4") Single Leaf Swing door W/Full Glass Light Door W/ Aluminum Fra	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
254			(3'-0" x 7'-0") Single Leaf Swing Flush Panel Door W/ Hollow Metal Frame	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
255			(4'-0" x 7'-0" x 1 3/4") Double Leaf Swing Flush Panel Door W/ Hollow Metal Frame	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
256			(6'-0" x 7'-0" x 1 3/4") Double Leaf Swing Door W/Full Glass LightW/ Hollow Metal Fra	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
257			(6'-0" x 7'-0" x 1 3/4") Double Leaf Swing Flush Panel Door W/ Hollow Metal Frame	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
258			(6'-0" x 8'-0") Double Leaf Swing Door W/ Aluminum Frame	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
259			(28'-0" Long x 10'-0" High) Operable Partition (7 Panels)	14	0%	14	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
HARDWARE																
260			Allowance for Door Hardware	106	0%	106	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
WINDOWS																
261			Window Type:W2.1 (6'-3" X 5'-8")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
262			Window Type:W5.3 (6'-3" X 9'-6")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
263			Window Type:W6.1 (6'-3" X 7'-7")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
264			Window Type:W1.0 (35'-8" X 9'-0")	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
265			Window Type:W2.2 (19'-0" X 9'-8")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
266			Window Type:W2.2 (6'-3" X 5'-8")	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
267			Window Type:W3.1 (6'-0" X 6'-0")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
268			Window Type:W3.2 (6'-0" X 6'-0")	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
269			Window Type:W4.2 (21'-0" X 10'-6")	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
270			Window Type:W5.2 (6'-3" X 9'-6")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
271			Window Type:W6.2 (6'-3" X 7'-7")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
272			Window Type:W6.3 (6'-3" X 7'-0")	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
SUBTOTAL															\$ -	
000009 DIVISION 09- FINISHES																
WALLS																
			6" Thick Exterior Wall (1016 LF) (14160 SF)	1016			LF									



Project Name
Project Address
Scope:

Sl#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
273			5/8" Exterior Sheathing On Exterior Side	14160	10%	15576	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
274			4x8 No of Sheets	443	0%	443	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
275			8d Nails At Edge Spacing = 6" O.C. & Field Spacing = 12" O.C.	41199	0%	41199	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
276			5/8" Gypsum Board On Interior Side	14030	10%	15433	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
277			4x8 No of Sheets	439	0%	439	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
278			Drywall Screws	18660	0%	18660	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
279			Tapce Joints	7024	5%	7375	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
280			Mudding	1179	5%	1237	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
281			1/2" Cementitious Board On Wet Areas	130	10%	143	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
282			4x8 No of Sheets	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
283			Drywall Screws	173	0%	173	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
284			Tapce Joints	80	5%	84	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
285			Mudding	11	5%	11	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
286			Fluid Applied Waterproofing	14160	10%	15576	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
287			(R-5 Min.) 1" Rigid Insulation	14160	10%	15576	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
288			R-22 Thermal Batt Insulation	14160	10%	15576	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
289			6" Cold Foamed Metal Stud @ 16" O.C.	10623	5%	11154	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
290			Top & Bottom Track W/ Midspan Blocking	3048	5%	3200	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
291			Sealant	2032	5%	2134	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 10A (41 LF) (393 SF)	41			LF									
292			1/2" Cementitious Board On Wet Areas	786	10%	865	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
293			4x8 No of Sheets	25	0%	25	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
294			Drywall Screws	1046	0%	1046	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
295			Tapce Joints	400	5%	420	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
296			Mudding	66	5%	69	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
297			20 GA. 3 5/8" Metal Stud @ 24" O.C.	197	5%	206	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
298			Top & Bottom Track W/ Midspan Blocking	124	5%	130	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
299			Sealant	165	5%	174	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 11A (28 LF) (376 SF)	28			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
300			5/8" Gypsum Board On Interior Side	397	10%	437	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
301			4x8 No of Sheets	13	0%	13	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
302			Drywall Screws	529	0%	529	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
303			Tapce Joints	208	5%	218	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
304			Mudding	33	5%	35	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
305			1/2" Cementitious Board On Wet Areas	354	10%	389	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
306			4x8 No of Sheets	12	0%	12	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
307			Drywall Screws	471	0%	471	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
308			Tapce Joints	192	5%	202	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
309			Mudding	30	5%	31	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
310			20 GA. 6" Metal Stud @ 24" O.C.	188	5%	197	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
311			Top & Bottom Track W/ Midspan Blocking	84	5%	88	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
312			Sealant	112	5%	118	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 12A (147 LF) (2033 SF)	147												
313			5/8" Gypsum Board On Both Sides	4066	10%	4473	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
314			4x8 No of Sheets	128	0%	128	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
315			Drywall Screws	5408	0%	5408	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
316			Tapce Joints	2048	5%	2150	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
317			Mudding	342	5%	359	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
318			3 5/8" Metal Stud @ 24" O.C.	1017	5%	1067	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
319			Top & Bottom Track W/ Midspan Blocking	441	5%	463	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
320			Sealant	588	5%	617	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 12B (60 LF) (875 SF)	60			LF									
321			5/8" Gypsum Board On Both Sides	1750	10%	1925	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
322			4x8 No of Sheets	55	0%	55	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
323			Drywall Screws	2328	0%	2328	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
324			Tapce Joints	880	5%	924	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
325			Mudding	147	5%	154	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
326			6" Metal Stud @ 24" O.C.	438	5%	459	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
327			Top & Bottom Track W/ Midspan Blocking	180	5%	189	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
328			Acoustical Sealant	240	5%	252	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 12C (Interior Wall)													
			Wall Type 12C (161 LF) (2246 SF)	161			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
329			5/8" Gypsum Board On Both Sides	4492	10%	4941	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
330			4x8 No of Sheets	141	0%	141	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
331			Drywall Screws	5975	0%	5975	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
332			Tapce Joints	2266	5%	2369	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
333			Mudding	377	5%	396	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
334			6" Batt Insulation	2246	10%	2471	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
335			6" Metal Stud @ 24" O.C.	1123	5%	1179	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
336			Top & Bottom Track W/ Midspan Blocking	483	5%	507	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
337			Acoustical Sealant	644	5%	676	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 12D (83 LF) (1134 SF)	83			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
338			5/8" Gypsum Board On Both Sides	2268	10%	2495	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
339			4x8 No of Sheets	71	0%	71	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
340			Drywall Screws	3017	0%	3017	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
341			Tapce Joints	1136	5%	1193	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
342			Mudding	191	5%	200	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
343			3 1/2" Batt Insulation	1134	10%	1247	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
344			3 5/8" Metal Stud @ 24" O.C.	567	5%	595	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
345			Top & Bottom Track W/ Midspan Blocking	249	5%	261	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
346			Acoustical Sealant	332	5%	349	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 1A (291 LF) (4221 SF)	291												
347			5/8" Gypsum Board On Both Sides	8442	10%	9286	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
348			4x8 No of Sheets	264	0%	264	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
349			Drywall Screws	11228	0%	11228	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
350			Tapce Joints	4224	5%	4435	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
351			Mudding	709	5%	745	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
352			3 5/8" Metal Stud @ 24" O.C.	2111	5%	2216	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
353			Top & Bottom Track W/ Midspan Blocking	873	5%	917	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
354			Sealant	1164	5%	1222	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 1B (81 LF) (1107 SF)	81			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
355			5/8" Gypsum Board On Both Sides	2214	10%	2435	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
356			4x8 No of Sheets	70	0%	70	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
357			Drywall Screws	2945	0%	2945	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
358			Tapce Joints	1120	5%	1176	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
359			Mudding	186	5%	195	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
360			3 5/8" Metal Stud @ 24" O.C.	554	5%	581	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
361			Top & Bottom Track W/ Midspan Blocking	243	5%	255	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
362			Sealant	324	5%	340	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 1C (9 LF) (122 SF)	9			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
363			5/													

Sl#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
374			Drywall Screws	15349	0%	15349	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
375			Tape Joints	5776	5%	6065	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
376			Mudding	969	5%	1018	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
377			3 1/2" Batt Insulation	5770	10%	6347	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
378			3 5/8" Metal Stud @ 24" O.C.	2885	5%	3029	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
379			Top & Bottom Track W/ Midspan Blocking	1266	5%	1329	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
380			Acoustical Sealant	1688	5%	1772	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 2B (269 LF) (3851 SF)	269			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
381			5/8" Gypsum Board On Both Sides	7702	10%	8472	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
382			4x8 No of Sheets	241	0%	241	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
383			Drywall Screws	10244	0%	10244	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
384			Tape Joints	3856	5%	4049	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
385			Mudding	647	5%	679	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
386			6" Batt Insulation	3851	10%	4236	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
387			6" Metal Stud @ 24" O.C.	7702	5%	8087	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
388			Top & Bottom Track W/ Midspan Blocking	807	5%	847	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
389			Acoustical Sealant	1076	5%	1130	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 2C (107 LF) (1461 SF)	107			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
390			5/8" Gypsum Board On Both Sides	2922	10%	3214	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
391			4x8 No of Sheets	92	0%	92	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
392			Drywall Screws	3887	0%	3887	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
393			Tape Joints	1472	5%	1546	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
394			Mudding	245	5%	258	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
395			3 1/2" Batt Insulation	1461	10%	1607	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
396			3 5/8" Metal Stud @ 24" O.C.	2922	5%	3068	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
397			Top & Bottom Track W/ Midspan Blocking	321	5%	337	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
398			Acoustical Sealant	428	5%	449	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 3A (373 LF) (5140 SF)	373			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
399			5/8" Gypsum Board On One Side	5140	10%	5654	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
400			4x8 No of Sheets	161	0%	161	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
401			Drywall Screws	6837	0%	6837	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
402			Tape Joints	2576	5%	2705	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
403			Mudding	432	5%	453	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
404			3 5/8" Metal Stud @ 24" O.C.	2570	5%	2699	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
405			Top & Bottom Track W/ Midspan Blocking	1119	5%	1175	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
406			Acoustical Sealant	10280	5%	10794	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 4A (33 LF) (452 SF)	33			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
407			5/8" Gypsum Board On One Side	452	10%	497	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
408			4x8 No of Sheets	15	0%	15	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
409			Drywall Screws	602	0%	602	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
410			Tape Joints	240	5%	252	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
411			Mudding	38	5%	40	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
412			3 5/8" Metal Stud @ 24" O.C.	226	5%	237	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
413			Top & Bottom Track W/ Midspan Blocking	99	5%	104	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
414			Acoustical Sealant	66	5%	69	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 4B (13 LF) (189 SF)	13			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
415			5/8" Gypsum Board On One Side	189	10%	208	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
416			4x8 No of Sheets	6	0%	6	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
417			Drywall Screws	252	0%	252	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
418			Tape Joints	96	5%	101	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
419			Mudding	16	5%	17	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
420			6" Metal Stud @ 24" O.C.	95	5%	99	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
421			Top & Bottom Track W/ Midspan Blocking	39	5%	41	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
422			Acoustical Sealant	26	5%	27	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 4C (31 LF) (425 SF)	31			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
423			5/8" Gypsum Board On One Side	425	10%	468	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
424			4x8 No of Sheets	14	0%	14	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
425			Drywall Screws	566	0%	566	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
426			Tape Joints	224	5%	235	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
427			Mudding	36	5%	37	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
428			6" Batt Insulation	425	10%	468	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
429			6" Metal Stud @ 24" O.C.	213	5%	223	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
430			Top & Bottom Track W/ Midspan Blocking	93	5%	98	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
431			Acoustical Sealant	850	5%	893	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 4D (77 LF) (1073 SF)	77			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
432			5/8" Gypsum Board On One Side	1073	10%	1180	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
433			4x8 No of Sheets	34	0%	34	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
434			Drywall Screws	1428	0%	1428	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
435			Tape Joints	544	5%	571	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
436			Mudding	90	5%	95	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
437			3 1/2" Batt Insulation	1073	10%	1180	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
438			3 5/8" Metal Stud @ 24" O.C.	537	5%	563	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
439			Top & Bottom Track W/ Midspan Blocking	231	5%	243	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
440			Acoustical Sealant	154	5%	162	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 4F (33 LF) (450 SF)	33			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
441			5/8" Type "X" Gypsum Board On One Side	450	10%	495	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
442			4x8 No of Sheets	15	0%	15	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
443			Drywall Screws	599	0%	599	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
444			Tape Joints	240	5%	252	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
445			Mudding	38	5%	40	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
446			3 1/2" Batt Insulation	450	10%	495	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
447			3 5/8" Metal Stud @ 24" O.C.	225	5%	236	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
448			Top & Bottom Track W/ Midspan Blocking	99	5%	104	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
449			Acoustical Sealant	66	5%	69	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 5A (78 LF) (1092 SF)	78			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
450			5/8" Type "X" Gypsum Board On One Side	1092	10%	1201	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
451			4x8 No of Sheets	35	0%	35	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
452			Drywall Screws	1453	0%	1453	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
453			Tape Joints	560	5%	588	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
454			Mudding	92	5%	96	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
455			5/8" Type "X" Gypsum Board Shaft Liner Panel On One Side	1092	10%	1201	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
456			6" Batt Insulation	1092	10%	1201	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
457			6" Metal CH-Stud @ 24" O.C.	546	5%	573	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
458			Top & Bottom Track W/ Midspan Blocking	234	5%	246	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
459			Sealant	312	5%	328	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 5B (15) (193 SF)	15			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
460			5/8" Type "X" Gypsum Board On One Side	193	10%	212	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
461			4x8 No of Sheets	7	0%	7	EA	0.000	0.0	\$ -	\$ -	\$ -				

DETAILED BREAKDOWN OF ITEMS

Project Name
Project Address
Scope:

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
474			Mudding	37	5%	38	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
475			5/8" Type 'X' Gypsum Board Shaft Liner Panel On One Side	435	10%	479	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
476			3/5/8" Batt Insulation	298	10%	306	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
477			3/5/8" Metal CH-Stud @ 24" O.C	139	5%	146	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
478			Top & Bottom Track W/ Midspan Blocking	60	5%	63	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
479			Sealant	80	5%	84	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
								0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 6A (8 LF) (110 SF)	8			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
480			1/2" Cementitious Board On Wet Areas	220	10%	242	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
481			4x8 No of Sheets	7	0%	7	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
482			Drywall Screws	293	0%	293	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
483			Tape Joints	112	5%	118	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
484			Mudding	18	5%	19	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
485			6" Batt Insulation	110	10%	121	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
486			20 GA. 6" Metal Stud @ 24" O.C.	55	5%	58	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
487			Top & Bottom Track W/ Midspan Blocking	24	5%	25	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
488			Sealant	32	5%	34	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
								0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 7A (108 LF) (1481 SF)	108			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
489			5/8" Gypsum Board On One Side	1481	10%	1629	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
490			4x8 No of Sheets	47	0%	47	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
491			Drywall Screws	1970	0%	1970	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
492			Tape Joints	752	5%	790	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
493			Mudding	124	5%	131	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
494			1/2" Cementitious Board On Wet Areas	1481	10%	1629	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
495			4x8 No of Sheets	47	0%	47	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
496			Drywall Screws	1970	0%	1970	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
497			Tape Joints	752	5%	790	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
498			Mudding	124	5%	131	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
499			3 1/2" Batt Insulation	1481	10%	1629	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
500			20 GA. 3/5/8" Metal Stud @ 24" O.C.	741	5%	778	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
501			Top & Bottom Track W/ Midspan Blocking	324	5%	340	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
502			Sealant	432	5%	454	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
								0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 7B (66 LF) (951 SF)	66			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
503			5/8" Gypsum Board On One Side	951	10%	1046	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
504			4x8 No of Sheets	30	0%	30	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
505			Drywall Screws	1265	0%	1265	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
506			Tape Joints	480	5%	504	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
507			Mudding	80	5%	84	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
508			1/2" Cementitious Board On Wet Areas	951	10%	1046	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
509			4x8 No of Sheets	30	0%	30	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
510			Drywall Screws	1265	0%	1265	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
511			Tape Joints	480	5%	504	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
512			Mudding	80	5%	84	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
513			6" Batt Insulation	951	10%	1046	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
514			20 GA. 6" Metal Stud @ 24" O.C.	476	5%	499	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
515			Top & Bottom Track W/ Midspan Blocking	198	5%	208	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
516			Sealant	264	5%	277	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
								0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 7C (30 LF) (415 SF)	30			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
517			5/8" Gypsum Board On One Side	415	10%	457	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
518			4x8 No of Sheets	13	0%	13	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
519			Drywall Screws	552	0%	552	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
520			Tape Joints	208	5%	218	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
521			Mudding	35	5%	37	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
522			1/2" Cementitious Board On Wet Areas	415	10%	457	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
523			4x8 No of Sheets	13	0%	13	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
524			Drywall Screws	552	0%	552	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
525			Tape Joints	208	5%	218	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
526			Mudding	35	5%	37	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
527			3 1/2" Batt Insulation	415	10%	457	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
528			20 GA. 3/5/8" Metal Stud @ 24" O.C.	208	5%	218	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
529			Top & Bottom Track W/ Midspan Blocking	90	5%	95	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
530			Sealant	120	5%	126	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
								0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Type 8A (134 LF) (1869 SF)	134			LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
531			5/8" Gypsum Board On One Side	228	10%	251	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
532			4x8 No of Sheets	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
533			Drywall Screws	304	0%	304	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
534			Tape Joints	128	5%	134	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
535			Mudding	19	5%	20	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
536			1/2" Cementitious Board On Wet Areas	1641	10%	1805	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
537			4x8 No of Sheets	52	0%	52	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
538			Drywall Screws	2183	0%	2183	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
539			Tape Joints	832	5%	874	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
540			Mudding	138	5%	145	LBS	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
541			3 1/2" Batt Insulation	1869	10%	2056	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
542			20 GA. 3/5/8" Metal Stud @ 24" O.C.	935	5%	981	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
543			Top & Bottom Track W/ Midspan Blocking	402	5%	422	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
544			Sealant	268	5%	281	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
								0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			FLOORING													
545			Concrete Paver Flooring (PVR-1)	604	10%	664	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Carpit Tile Flooring (CPT-1)													
546			Manufacturer:Bentley Name/Series/Line: Camera Ready,6CRT2 Color/Finish/Size: Impression 400088,18x36	635	10%	699	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Luxury Vinyl Tile Flooring (LVT-1)													
547			Manufacturer:Mohawk Group Name/Series/Line: Living Local Collection,premium Wood C0194 Color/Finish/Size: Tan Ton,812,7.75"X52",Ashlar Uno	6873	10%	7560	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Mosaic Tile Flooring (MC-1)													
548			Manufacturer:Anatolia Name/Series/Line: La Marca Glazed Porcelain Color/Finish/Size: Paradiso Argento,Honed,2 in Hexagon Mosaic	47	10%	52	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Porcelain Tile Flooring (PCT-1)													
549			Manufacturer:Daltile Name/Series/Line: Chord Color/Finish/Size: Rhythm Brown CH23, Light Polished,6X24, 3/8" Thick Stepladder Installation	259	10%	285	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Porcelain Tile Flooring (PCT-2)													
550			Manufacturer:Landmark Ceramics Name/Series/Line: Vision Color/Finish/Size: Tapo, 12x24, Brick Install	403	10%	443	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Quarry Tile Flooring (QT-1)													
551			Manufacturer:Daltile Name/Series/Line: Quarry Textures Color/Finish/Size: Ashen Gray,OT03,Matte,Squre 8x8, Monolithic	250	10%	275	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
552			Sealed Concrete Flooring (SC-1)	1950	10%	2145	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Terrazzo-Accent Color Flooring (TZ-2)													
553			Manufacturer:Terrazzo and Marble supply Companies Name/Series/Line: Terroxy Resin System Color/Finish/Size: Custom Sample:Color T8D,1/4" Thick,80% size#1,20%#0	107	10%	118	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Terrazzo-Field Color Flooring (TZ-1)													
554			Manufacturer:Terrazzo and Marble supply Companies Name/Series/Line: Terroxy Resin System Color/Finish/Size: Custom Sample:24GG-105,1/4" Thick,80% Size #1	7823	10%	8605	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

Sl#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
Tile Flooring (T-1)																
555			Manufacturer:Caser Ceramics Tile Name/Series/Line: Run Color/Finish/Size: Salt 12x24 Bull Noise Base	132	10%	145	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
FLOOR TRANSITION																
556			Transition @ (LVT-1) to (PCT-2)	6	5%	7	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
557			Transition @ (SC-1) to (LVT-1)	9	5%	10	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
558			Transition @Terrazzo to (LVT-1)	38	5%	40	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
559			Transition @Terrazzo to CPT-1	6	5%	6	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
560			Transition @Terrazzo to MC-1	3	5%	3	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
561			Transition @Terrazzo to PCT-1	12	5%	13	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
562			Transition @Terrazzo to PCT-2	3	5%	3	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
563			Transition @Terrazzo to PVR-1	3	5%	3	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
564			Transition @Terrazzo to SC-1	57	5%	60	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
WALL BASE																
565			(6" H) Quarry Tile Wall Base (TB-1) Manufacturer:Daltile Name/Series/Line: Quarry Textures Color/Finish/Size:Ashen Gray OT03,Matte Cove Base 6x6	86	5%	90	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
566			(6" H) Rubber Wall Base (RB-1) Manufacturer:Roppe Name/Series/Line: Rubber wall Base Color/Finish/Size:671 Somber,4"W/Standard Toe	2127	5%	2233	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
567			(6" H) Rubber Wall Base (RB-2) Manufacturer:Roppe Name/Series/Line: Rubber wall Base Color/Finish/Size:655 Peafowl Blu,4"W/Standard Toe	175	5%	183	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
568			(6" H) Tile Wall Base (TB-2) Manufacturer:Daltile Name/Series/Line: Color Wheel Classic Color/Finish/Size: S4369MOD Bull Noise Base,Arctic With Glossy 3x6	92	5%	97	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
569			(6" H) Tile Wall Base (TB-3) Manufacturer: Land Ceramics Name/Series/Line: Vision Color/Finish/Size:Tapu, Tile Cover Base,6x12	118	5%	124	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
570			(6" H) Wood Wall Base (WB-1) Name/Series/Line: 4" Wood Base W/1/2"Reveal Color/Finish/Size:PT-2	1057	5%	1110	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
571			Tile Wall Base (B-1) Manufacturer:Caser Ceramics Tile Name/Series/Line: Run Color/Finish/Size: Salt 3x24 Bull Noise Base	37	5%	39	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
CEILING FINISH																
572			One Layer of 5/8" Gypsum Ceiling As: GYP-1 Manufacturer:Sherwin Williams Model:SW7043 Color/Finish/Size:PT-5/World Gray	3142	10%	3456	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
573			4x8 No of Sheets	99	0%	99	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
574			Drywall Screws	4179	0%	4179	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
575			Tape Joints	1584	5%	1663	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
576			Mudding	264	5%	277	Lbs	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
One Layer of 5/8" Gypsum Ceiling Soffit Manufacturer:Sherwin Williams Model:SW7043 Color/Finish/Size:PT-5/World Gray																
577			4x8 No of Sheets	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
578			Drywall Screws	306	0%	306	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
580			Tape Joints	128	5%	134	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
581			Mudding	19	5%	20	Lbs	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
582			2'X2' Acoustic Ceiling Tile As:ACT-1A Manufacturer:Certainteed Color/Finish/Size: 75NRC,24"X24",15/16" Ez Stab Classic System	4160	10%	4576	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
583			2'X2' Acoustic Ceiling Tile As:ACT-1B Color/Finish/Size: 24"X24",15/16" Ez Stab Classic System	250	10%	275	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
584			2'X2' Acoustic Ceiling Tile As:ACT-2 Manufacturer:Certainteed Color/Finish/Size: 75NRC,24"X48",15/16" Ez Stab Classic System	5278	10%	5806	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
585			2'X2' Acoustic Ceiling Tile As:ACT-4 Manufacturer:Certainteed Color/Finish/Size: 24"X72" & 24"X24",15/16" Ez Stab Classic System	3370	10%	3707	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
WALL FINISH																
586			Acoustical Wall Panel Fabric As: WP-1	730	10%	803	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
587			Ceramic Wall Tile As: CT-1 Manufacturer:Anatolia Name/Series/Line:Soho Color/Finish/Size: Vintage Grey,Glossy,8x16 Brick Installation	3921	10%	4313	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
588			Ceramic Wall Tile As: CT-2 Manufacturer:Anatolia Name/Series/Line:Soho Color/Finish/Size: Vintage Grey,Matte,4x16 Brick Installation@Warming Kitchen&Horizontal Straight	99	10%	109	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
589			Ceramic Wall Tile As: CT-3 Manufacturer:Anatolia Name/Series/Line:Marlow Color/Finish/Size: Desert,3x12,Glossy Straight Stack	459	10%	505	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
590			HDF Wainscot (PT-2) Manufacturer:Sherwin Williams Name/Series/Line: SW7044 Color/Finish/Size:Amazing Gray	455	10%	500	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
591			Ceramic Wall Tile @ Kitchen "CT-4" Mfr: Anatolia Model: Teramoda	220	10%	242	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
592			Fiber Reinforced Plastic Wall Panel As: FRP-1	315	10%	346	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
EXTERIOR FINISHES																
593			Brick Running Bond	11061	10%	12167	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
594			Brick Stack Bond	3155	10%	3471	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
595			Flat Cantilevered Solid Deck Canopy	257	10%	283	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
596			Metal Panel	201	10%	221	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
597			(1'-4" H) DBL Soldier Course	424	5%	446	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
598			(4" H) Brick Arch	83	5%	87	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
599			(4" H) Cast Stone Sill	33	5%	35	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
600			(5" H) Brick Soldier Course Sill	74	5%	78	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
601			(6" H) Cast Stone Cap	288	5%	303	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
602			(6" H) Cast Stone Sill	20	5%	21	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
603			(8" H) Brick Soldier Course Header	60	5%	63	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
604			(8" H) Cast Stone Header	114	5%	120	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
605			(8" H) Cast Stone Sill	13	5%	14	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
606			Anchor Plate Ties	7108	0%	7108	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
PAINT																
WALL PAINT																

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
607			Paint on Wall As: PT-1 Manufacturer: Sherwin Williams Name/Series/Line: SW7043 Color/Finish/Size: Wordly Gray	24944	10%	27438	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
608			Paint on Wall As: PT-2 Manufacturer: Sherwin Williams Name/Series/Line: SW7044 Color/Finish/Size: Amazing Gray	13442	10%	14787	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
609			Paint on Wall As: PT-3 Manufacturer: Sherwin Williams Name/Series/Line: SW6241 Color/Finish/Size: Aleutian	265	10%	292	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
610			Paint on Wall As: PT-4 Manufacturer: Sherwin Williams Name/Series/Line: SW6242 Color/Finish/Size: Bracing Blue	511	10%	562	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			CEILING PAINT													
611			Paint on Gypsum Board Ceiling	3142	10%	3456	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
612			Paint on Gypsum Board Ceiling Soffit	230	10%	253	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
613			Paint on Exposed Ceiling	2638	10%	2902	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			DOOR PAINT													
614			Paint on Single Leaf Door W/ Frame	85	0%	85	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
615			Paint on Double Leaf Door W/ Frame	7	0%	7	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			TRIM PAINT													
616			Paint on Door Trim	3175	5%	3334	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
617			Paint on Window Trim	1589	5%	1668	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ -
		000010	DIVISION 10- SPECIALTIES													
			SPECIALTIES													
618			(6'-0" H) Toilet Partion "TP-1" W/ (9) (2'-0" X 6'-0") Doors (6) (3'-0" X 6'-0") Doors Mfr: Scranton Products Model: Eclipse Partition, 72" Extra High Privacy	105	5%	110	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			TOILET ACCESSORIES													
619			Surface Mounted Toilet Tissue Dispenser Mfr: BOBRICK Model: B-4288	18	0%	18	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
620			42" Grab Bar Mfr: BOBRICK Model: B-5806 X 42	9	0%	9	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
621			36" Grab Bar Mfr: BOBRICK Model: B-5806 X 36	7	0%	7	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
622			Counter Mounted Soap Dispenser Mfr: KOHLER Model: K-35761-VS	15	0%	15	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
623			24"X36" Mirror Mfr: BOBRICK Model: B-165 2436	12	0%	12	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
624			Recessed Combination Waste Receptacle & Paper Towel Dispenser Mfr: BOBRICK Model: B-3940	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
625			Coat Hook Mfr: BOBRICK Model: B-9542	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
626			Surface Mounted Sanitary Napkin Disposal Mfr: BOBRICK Model: B-254	9	0%	9	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
627			20" X 40" Capsule Framed Mirror Mfr: KOHLER Model: K-26051-BNL	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
628			Vertical Surface Mounted Baby Changing Station Mfr: KOALA KARE Model: KB311-SSNM	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
629			Recessed Sanitary Napkin Disposal And Toilet Tissue Dispenser Mfr: BOBRICK Model: B-3094	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
630			Horizontal Recessed Baby Changing Station Mfr: KOALA KARE Model: KB310-SSRE	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
631			Surface Mounted Double Toilet Roll Holder Mfr: BOBRICK Model: B-9547	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
632			Recessed Paper Towel Dispenser Mfr: BOBRICK Model: B-35903	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
633			Horizontal Recessed Adult Baby Changing Station Mfr: FOUNDATIONS Model: 100-SS6-R	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
634			Reversible Folding Shower Seat Mfr: BOBRICK Model: B-5181	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
635			Towel Ring Mfr: KOHLER Model: K-14441-BN	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ -
		000011	DIVISION 11-EQUIPMENTS													
			EQUIPMENTS													
636			Built In Oven	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
637			Dish Washer	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
638			Gas Range	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
639			Refrigerator	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
640			Ice Machine	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
641			Water Cooler	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
642			Trash	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ -
		000012	DIVISION 12-FURNISHING													
			GUARD RAIL													
643			1-1/2" Metal Guardrail W/ Handrail @ Stairs	129	5%	135	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
644			1-1/2" Dia. Handrail @ Stairs	148	5%	155	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			COUNTERTOP													
645			Quartz "Q2-1" Mfr: Bpi Prestige Stone Model: 9899J	238	10%	262	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
646			Quartz "Q2-2" Mfr: Bpi Prestige Stone Model: P59784	79	10%	87	SF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ -
		000014	DIVISION 14-CONVEYING EQUIPMENT													
			ELEVATOR													

DETAILED BREAKDOWN OF ITEMS

Project Name
Project Address
Scope:

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
686			4" Dia Waste Pipe	279	5%	293	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
687			3" Dia Waste Pipe	165	5%	173	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
688			2" Dia Waste Pipe	270	5%	284	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
689			1/2" Dia Waste Pipe	26	5%	27	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
690			3" Dia Grease Waste Pipe	163	5%	171	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
691			2" Dia Grease Waste Pipe	33	5%	34	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			STORM DRAIN PIPING													
692			3" Dia Storm Drain Pipe	31	5%	32	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
693			4" Dia Storm Drain Pipe	194	5%	203	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
694			6" Dia Storm Drain Pipe	72	5%	76	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
695			8" Dia Storm Drain Pipe	46	5%	48	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			DOMESTIC WATER PIPING													
696			3" Dia Domestic Water Pipe	387	5%	406	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
697			2" Dia Domestic Water Pipe	537	5%	564	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
698			1/2" Dia Domestic Water Pipe	405	5%	425	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
699			3/4" Dia Domestic Water Pipe	1202	5%	1263	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
700			1-1/2" Dia Domestic Water Pipe	25	5%	26	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			FIRE PROTECTION													
701			Sprinkler Head	216	0%	216	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
702			Sidewall Sprinkler	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			FIRE PIPES													
703			6" Dia Fire Pipe	275	5%	288	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
704			8" Dia Fire Pipe	316	5%	332	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
705			4" Dia Fire Pipe	94	5%	98	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SUBTOTAL													\$ 6,168
		000023	DIVISION 23- HVAC													
			FIXTURES													
706			Outside Air Unit As: OAU-1 3800CFM Make&Model: CAPTIVEAIRE CASRTU3-1.200-24-20T-ERV	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
707			Kitchen Hood Exhaust As: KEF-1 900CFM Make&Model: CAPTIVEAIRE USBR-1RM	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
708			Kitchen Hood Make-Up As: KSF-1 700CFM Make&Model: CAPTIVEAIRE SIF9DD	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
709			Roof Top Unit As: RTU/2-1 3370CFM (To Be Confirmed)	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			AIR HANDLING UNITS													
710			Air Handling Unit As: AHU/1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
711			Air Handling Unit As: AHU/1-2	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
712			Air Handling Unit As: AHU/2-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
713			Air Handling Unit As: AHU/2-4	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
714			Air Handling Unit As: AHU/2-5	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
715			Air Handling Unit As: AHU/2-6	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
716			Air Handling Unit As: AHU/2-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
717			Air Handling Unit As: AHU/2-2	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
718			Air Handling Unit As: AHU/2-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
719			Air Handling Unit As: AHU/2-4	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
720			Air Handling Unit As: AHU/2-5	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
721			Air Handling Unit As: AHU/2-6	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
722			Air Handling Unit As: AHU/3-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
723			Air Handling Unit As: AHU/3-2	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
724			Air Handling Unit As: AHU/3-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
725			Air Handling Unit As: AHU/3-4	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
726			Air Handling Unit As: AHU/3-5	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			(Note: Details not Given)													
			MINI-SPLIT SYSTEMS													
			OUTDOOR UNITS													
727			OUTDOOR UNIT AS: MSHP/1-1 MFR & MODEL: CARRIER-38MBRQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
728			OUTDOOR UNIT AS: MSHP/1-2 MFR & MODEL: CARRIER-38MAQB24R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
729			OUTDOOR UNIT AS: MSHP/1-3 MFR & MODEL: CARRIER-38MAQB12R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
730			OUTDOOR UNIT AS: MSHP/1-4 MFR & MODEL: CARRIER-38MAQB24R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
731			OUTDOOR UNIT AS: MSHP/1-5 MFR & MODEL: CARRIER-38MBRQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
732			OUTDOOR UNIT AS: MSHP/1-6 MFR & MODEL: CARRIER-38MBRQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
733			OUTDOOR UNIT AS: MSHP/1-7 MFR & MODEL: CARRIER-38MAQB12R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
734			OUTDOOR UNIT AS: MSHP/1-8 MFR & MODEL: CARRIER-38MAQB12R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
735			OUTDOOR UNIT AS: MSHP/2-1 MFR & MODEL: CARRIER-38MBRQ48-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
736			OUTDOOR UNIT AS: MSHP/2-2 MFR & MODEL: CARRIER-38MBRQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
737			OUTDOOR UNIT AS: MSHP/2-3 MFR & MODEL: CARRIER-38MBRQ48-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
738			OUTDOOR UNIT AS: MSHP/2-4 MFR & MODEL: CARRIER-38MAQB24R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
739			OUTDOOR UNIT AS: MSHP/2-5 MFR & MODEL: CARRIER-38MBRQ36-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
740			OUTDOOR UNIT AS: MSHP/2-6 MFR & MODEL: CARRIER-38MBRQ36-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
741			OUTDOOR UNIT AS: MSHP/3-1 MFR & MODEL: CARRIER-38MBRQ36-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
742			OUTDOOR UNIT AS: MSHP/3-2 MFR & MODEL: CARRIER-38MBRQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
743			OUTDOOR UNIT AS: MSHP/3-3 MFR & MODEL: CARRIER-38MBRQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
744			OUTDOOR UNIT AS: MSHP/3-4 MFR & MODEL: CARRIER-38MBRQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
745			OUTDOOR UNIT AS: MSHP/3-5 MFR & MODEL: CARRIER-38MAQB24R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
746			OUTDOOR UNIT AS: MSHP/3-6 MFR & MODEL: CARRIER-38MAQB12R-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			INDOOR UNITS													
747			INDOOR UNIT AS: MSAHU/1-1 MFR & MODEL: CARRIER-40MBDQ58-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
748			INDOOR UNIT AS: MSAHU/1-2 MFR & MODEL: CARRIER-40MBDQ24-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
749			INDOOR UNIT AS: MSAHU/1-3 MFR & MODEL: CARRIER-40MBDQ12-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
750			INDOOR UNIT AS: MSAHU/1-4 MFR & MODEL: CARRIER-40MBDQ24-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
751			INDOOR UNIT AS: MSAHU/1-5 MFR & MODEL: CARRIER-40MBAQ60XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Project Name
Project Address
Scope:

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
752			INDOOR UNIT AS: MSAHU/1-6 MFR & MODEL: CARRIER-40MBABQ60XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
753			INDOOR UNIT AS: MSAHU/1-7 MFR & MODEL: CARRIER-40MAQB12B-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
754			INDOOR UNIT AS: MSAHU/1-8 MFR & MODEL: CARRIER-40MAQB12B-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
755			INDOOR UNIT AS: MSAHU/2-1 MFR & MODEL: CARRIER-40MBABQ48XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
756			INDOOR UNIT AS: MSAHU/2-2 MFR & MODEL: CARRIER-40MBABQ60XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
757			INDOOR UNIT AS: MSAHU/2-3 MFR & MODEL: CARRIER-40MBABQ48XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
758			INDOOR UNIT AS: MSAHU/2-4 MFR & MODEL: CARRIER-40MBABQ24XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
759			INDOOR UNIT AS: MSAHU/2-5 MFR & MODEL: CARRIER-40MBABQ36XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
760			INDOOR UNIT AS: MSAHU/2-6 MFR & MODEL: CARRIER-40MBABQ36XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
761			INDOOR UNIT AS: MSAHU/3-1 MFR & MODEL: CARRIER-40MBABQ36XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
762			INDOOR UNIT AS: MSAHU/3-2 MFR & MODEL: CARRIER-40MBABQ60XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
763			INDOOR UNIT AS: MSAHU/3-3 MFR & MODEL: CARRIER-40MBABQ60XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
764			INDOOR UNIT AS: MSAHU/3-4 MFR & MODEL: CARRIER-40MBABQ60XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
765			INDOOR UNIT AS: MSAHU/3-5 MFR & MODEL: CARRIER-40MBABQ24XA3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
766			INDOOR UNIT AS: MSAHU/3-6 MFR & MODEL: CARRIER-40MAQB12B-3	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			AIR DEVICES													
767			Linear Slot As: R-2 72"x2"	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
768			Linear Slot As: R-372"x2"	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
769			Return Grille As: R-2 22"x22"	14	0%	14	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
770			Return Grille As: R-1A 24"x24"	13	0%	13	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
771			Louvered Face As: E-2A 50CFM Mfr: PRICE Model: 520	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
772			Louvered Face As: E-2A 75CFM Mfr: PRICE Model: 520	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
773			Louvered Face As: E-2A 150CFM Mfr: PRICE Model: 520	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
774			Louvered Face As: E-2A 350CFM Mfr: PRICE Model: 520	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
775			Louvered Face As: E-2A 700CFM Mfr: PRICE Model: 520	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
776			Plaque Face As: S-1A 25CFM Mfr: PRICE Model: SPD-1-1	6	0%	6	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
777			Plaque Face As: S-1A 30CFM Mfr: PRICE Model: SPD-1-1	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
778			Plaque Face As: S-1A 35CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
779			Plaque Face As: S-1A 40CFM Mfr: PRICE Model: SPD-1-1	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
780			Plaque Face As: S-1A 50CFM Mfr: PRICE Model: SPD-1-1	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
781			Plaque Face As: S-1A 70CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
782			Plaque Face As: S-1A 75CFM Mfr: PRICE Model: SPD-1-1	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
783			Plaque Face As: S-1A 90CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
784			Plaque Face As: S-1A 100CFM Mfr: PRICE Model: SPD-1-1	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
785			Plaque Face As: S-1A 150CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
786			Plaque Face As: S-1B 125CFM Mfr: PRICE Model: SPD-1-1	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
787			Plaque Face As: S-1B 135CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
788			Plaque Face As: S-1B 150CFM Mfr: PRICE Model: SPD-1-1	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
789			Plaque Face As: S-1B 160CFM Mfr: PRICE Model: SPD-1-1	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
790			Plaque Face As: S-1B 200CFM Mfr: PRICE Model: SPD-1-1	6	0%	6	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
791			Plaque Face As: S-1B 210CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
792			Plaque Face As: S-1B 215CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
793			Plaque Face As: S-1C 210CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
794			Plaque Face As: S-1C 250CFM Mfr: PRICE Model: SPD-1-1	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
795			Plaque Face As: S-1C 255CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
796			Plaque Face As: S-1C 260CFM Mfr: PRICE Model: SPD-1-1	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
797			Plaque Face As: S-1C 275CFM Mfr: PRICE Model: SPD-1-1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Project Name
Project Address
Scope:

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL
950			LINEAR PENDANT FIXTURE AS: F3 MFR & MODEL: PINNACLE-EX40-A-N-830VHO-4'-AC241B-U-FSD-1-Q-W-MOD	26	0%	26	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
951			2 X 2 LAY-IN AS: F4 MFR & MODEL: METALUX-22CZSX3-UNV	12	0%	12	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
952			2 X 2 LAY-IN AS: F4 E MFR & MODEL: METALUX-22CZSX3-UNV-EL14W	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
953			DECORATIVE PENDANT LIGHT 58" AS: F5 (58") MFR & MODEL: FRIC VERT-P65-58"-LW-A-U-O-R7-CX	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
954			DECORATIVE PENDANT LIGHT 84" AS: F5 (84") MFR & MODEL: FRIC VERT-P65-84"-LW-A-U-O-R7-CX	6	0%	6	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
955			DECORATIVE WALL SCONCE LIGHT AS: F6 MFR & MODEL: BROWNLEE-1125-H16-30K	10	0%	10	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
956			RESTROOM VANITY LIGHT AS: F7 MFR & MODEL: WAC-W5-73123-3000K-8N	14	0%	14	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
957			UNDER CABINET LIGHT AS: F8 MFR & MODEL: DIODE LED-DI-24V-BLBS2C-30-	72	5%	76	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
958			STAIR LIGHT AS: F9 MFR & MODEL: METALUX-45WLED-40SL-LW-UNV-EL14W-L830-CD1-WLS-U	11	0%	11	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
959			PENDANT CYLINDER LIGHT AS: F10 MFR & MODEL: CREATIVE SYSTEM LTG-LP3-20-30K-50-WT-6-S-ST	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
960			EXTERIOR WALL CYLINDER AS: F11 MFR & MODEL: CREATIVE SYSTEM LTG-LWD5-30-30K-80-WT-C-6-S	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
961			DOOR TRANSOM LIGHT AS: F12 MFR & MODEL: LUMARK-XTOR18-Y-PC1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
962			WALL MOUNTED PARKING LIGHT AS: F13 MFR & MODEL: MCGRAW EDISON-GALEON-SA2-D-830-U-T4FT-ADJA-WM-DIM	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
963			EXTERIOR WALL MOUNT CYLINDER LIGHT AS: F14 MFR & MODEL: CREATIVE SYSTEM LTG-LWU5-30-30-80-FR-C-3-S	16	0%	16	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
964			ARCH / SIGN UP LIGHT AS: F15 MFR & MODEL: BAGHELLI-BX910ECO-4-HT-HO-WT30-120V-277V-PC-PMBEX	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
965			TERRACE STRIP LIGHT: F16 MFR & MODEL: TECH LIGHTING-7000SIKN92730B120	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
966			COVERED DRIVE WALL MOUNTED CYLINDER LIGHT AS: F17 MFR & MODEL: CREATIVE SYSTEM LTG-LWU5-30-30-10-80-FR-C-3-S	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
967			COVERED DRIVE CEILING MOUNT CYLINDER LIGHT AS: F18 MFR & MODEL: CREATIVE SYSTEM LTG-LF5-30-50-C-3-S	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
968			EXTERIOR PARISH ALLEY LIGHT AS: F19 MFR & MODEL: LUMARK-XTOR8B-Y-PC1	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
969			EXTERIOR STEP LIGHT AS: F23 MFR & MODEL: LUGMAN-RA-40692	10	0%	10	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
970			CANOPY LIGHT AS: F24 MFR & MODEL: PINNACLE-EX3-WET-N-830VHO-4'-IND-S-U-FSD-1-Q-W	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
971			PARISH ARCH UP LIGHT AS: F27 MFR & MODEL: CREATIVE SYSTEM LTG-LDW5-30-30K-10-CL-C-3-S	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
972			ELEVATOR PIT LIGHT AS: PIT MFR & MODEL: ALL PRO-4APVTLD-SL3C3	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
973			EDGE LIT EXIT LIGHT AS: EX MFR & MODEL: SURE LITES-EUS70R	39	0%	39	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
974			WEATHER RATED EXIT LIGHT AS: EXWP MFR & MODEL: SURE LITES-LPXW71RSD	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
975			Integral Generator Emergency Light	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			LIGHTING CONTROLS													
976			3-Way Switch	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
977			Single Pole Switch	10	0%	10	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
978			Single Pole Switch WP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
979			3-Way Dimmer Switch	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
980			Motor Rated Switch	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
981			Motor Rated Switch WP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
982			Occupancy Sensor Switch	48	0%	48	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
983			Occupancy Sensor Switch WP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
984			3-Way Occupancy Sensor Switch	8	0%	8	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
985			Light Sync G3 Switch-1 Multi-Zone-Dim: LSG3-1 MZD	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
986			Light Sync G3 Switch-2 Multi-Zone-Dim: LSG3-2 MZD	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
987			Light Sync G3 Switch-3 Multi-Zone-Dim: LSG3-3 MZD	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			SENSORS													
988			Day Light Sensor: DT1	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
989			Ultrasonic Low Voltage Occupancy Sensor: US2	32	0%	32	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
990			Ultrasonic Occupancy Sensor W/Day Light Sensor: DT2 MV	13	0%	13	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			OUTLETS													
991			Data Outlet	43	0%	43	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
992			Floor Box Data Outlet	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			RECEPTACLES													
993			Duplex Receptacle	242	0%	242	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
994			Duplex Receptacle GFCI	69	0%	69	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
995			Floor Box Quad Receptacle	12	0%	12	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
996			Duplex Receptacle GFCI WP	46	0%	46	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
997			Wall Mounted Quad Receptacle	7	0%	7	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
998			Quad Receptacle & Data Floor Box	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			DISCONNECT SWITCHES													
999			60 AMP, 2-Pole Disconnect Switch	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1000			60 AMP, 2-Pole Non Fused Disconnect Switch	21	0%	21	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1001			30 AMP, 1-Pole Non Fused Disconnect Switch	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1002			100 AMP, 3-Pole Non Fused Disconnect Switch	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1003			200 AMP, 3-Pole Non Fused Disconnect Switch	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			MISC ITEM													
1004			Photocell	11	0%	11	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1005			Junction Box	39	0%	39	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1006			Remote Relay: R20 D	31	0%	31	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1007			Heavy Duty Switch Paack: RD4	12	0%	12	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1008			#1/0 GND, 1" C Grounding Rod	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1009			3/4" x 10 Ft Cu Grounding Rod	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1010			240 KA Surge Protection Device	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			AUTOMATIC TRANSFER SWITCHES													
1011			60 AMP Automatic Transfer Switch: ATS-LS	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1012			225AMP Automatic Transfer Switch: ATS-OSB	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			BREAKERS													
1013			15 AMP, 2-Pole Circuit Breaker	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1014			20 AMP, 1-Pole Circuit Breaker	157	0%	157	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1015			20 AMP, 2-Pole Circuit Breaker	5	0%	5	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1016			25 AMP, 1-Pole Circuit Breaker	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1017			25 AMP, 2-Pole Circuit Breaker	4	0%	4	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1018			50 AMP, 2-Pole Circuit Breaker	12	0%	12	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1019			60 AMP, 3-Pole Circuit Breaker	3	0%	3	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1020			125 Amp, 3-Pole Circuit Breaker	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1021			200 Amp, 3-Pole Circuit Breaker	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1022			225 Amp, 3-Pole Circuit Breaker	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1023			400 Amp, 3-Pole Circuit Breaker	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

S#	Dwg.	CSI NO	DESCRIPTION	QTY.	Wastage	Qty w/ Waste	UNIT	UNIT LABOR HOUR	TOTAL LABOR HOUR	LABOR WAGE/ HOUR	UNIT LABOR COST	TOTAL LABOR COST	UNIT MATERIAL COST	TOTAL MATERIAL COST	UNIT PRICE (Labor & Material)	TRADE TOTAL	
1024			225 AMP, 3-Pole Circuit Breaker	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
		PANELS															
1025			Electric Panel "MSWB" 1200 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1026			Electric Panel "H1", 400 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1027			Electric Panel "H1B", 400 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1028			Electric Panel "H2", 225 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1029			Electric Panel "H2B", 125 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1030			Electric Panel "H3" 225 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1031			Electric Panel "H3B" 400 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1032			Electric Panel "LS1", 60 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1033			Electric Panel "LS2", 60 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1034			Electric Panel "OSB1", 225 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1035			Electric Panel "OSB3", 225 AMP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1036			EVO Distributed Control Panel W/Time Clock: EVO-TC	9	0%	9	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			METERS														
1037			Meter	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			GENERATOR														
1038			80 KW Generator	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			ALLOWANCE														
1039			Allowance For Conduits	15780	5%	16569	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1040			Allowance For Wiring	47340	5%	49707	LF	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
		FIRE ALARM															
1041		Generator Annunciator	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
1042		Fire Alarm Annunciator: FAA	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
1043		Fire Alarm Control Panel: FACP	1	0%	1	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
		SECURITY															
1044		90 Degree Camera	13	0%	13	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
1045		90 Degree Camera WP	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
1046		180 Degree Camera WP	2	0%	2	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
		COMMUNICATION															
1047		Card Reader: CR	20	0%	20	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
1048		Wireless Access Point: WAP	21	0%	21	EA	0.000	0.0	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
		SUBTOTAL														\$ -	
		TOTAL AMOUNT														\$ -	
		CONTINGENCIES (5%)									5%					\$ -	
		OVERHEAD AND PROFIT (15%)									15%					\$ -	
		TAX (6%)									6.00%					\$ -	
		PERFORMANCE AND PAYMENT BONDS									1.5%					\$ -	
		TOTAL BASEBID														\$ -	